

SCIENCE COMMUNITY CENTER

MJC West Campus May 2010














Science Community Center








Science Community Center – First Floor








Science Community Center – Second Floor








Science Community Center – Third Floor







Science Community Center – Fourth Floor







ESTIMATE

Construction Cost Estimate (4/13/09) \$ 40,868,841

BID RESULTS

Low Responsive Bidder: Brown

Base Bid: \$35,197,000

BID ANALYSIS

Number of bids received: 17

Difference between average estimate and actual bid: - \$ 5,671.841

Bid is 13.87% below Estimate






BIDDER	BID BOND	SINGED BID FORM	NON-COLLUSION AFFIDAVIT	SUBCONTRACTOR'S LIST	ADDENDA ACKNOWLEDGED	RESPONSIVE BID	BASE BID
Darnhart Balfor Boatty	Х	Х	Х	Х	Х	Х	* · · · · · · · · · · · · · · · · · · ·
Barnhart Balfor Beatty	X	X	X	X	X	X	\$40,398,740
Diede Construction							\$36,750,000
Lewis C. Nelson & Sons	X	X	X	X	X	X	\$37,997,000
Swinterton Builders	Х	Х	Х	Х	Х	Х	\$38,200,000
Acme Construction	Х	Х	Х	Х	Х	Х	\$37,268,000
Panattoni Construction	Х	Χ	Х	Χ	Х	Х	\$37,667,798
Taisei Construction	Χ	Χ	Χ	Χ	Χ	Χ	\$38,400,000
Broward Builders	Χ	Χ	Χ	Χ	Χ	Χ	\$35,525,000
Brown Construction	X	Х	X	X	X	Х	\$35,197,000
Webcor Builders	Χ	Χ	Χ	Χ	Χ	Χ	\$36,249,950
Amoroso Construction	Χ	Χ	Χ	Χ	Χ	Χ	\$36,527,000
Roebbelen Contracting	Χ	Χ	Χ	Χ	Χ	Χ	\$36,400,000
Lathrop Construction	Χ	Χ	Χ	Χ	Χ	Χ	\$35,920,000
F&H Construction	Х	Х	Х	Х	Χ	Х	\$38,896,000
Soltek Pacific Construction	Х	Х	Х	Х	Х	Х	\$36,538,000
Carter-Kelly/Davis Reed	Х	Х	Х	Х	Χ	Х	\$40,900,000
Flintco Construction	Х	Χ	Х	Χ	Х	Х	\$37,897,000
MEAN							\$37,454,793


















QUESTIONS & ANSWERS



